Exhibit D

Construction Budget Template

Please see attached Construction Budget Template Microsoft Excel file.
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Momentum for Mental Health 202 W. Arbor Avenue

	
	
	
	
	
	
	
	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 1 General Requirements
	
	
	
	
	
	
	
	
	
	
	

	
	1000
	
	
	10
	General Liability Insurance
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1000
	
	
	20
	Workers Comp Insurance
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1000
	
	
	30
	Builder's Risk Insurance
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1000
	
	
	40
	Umbrella Liability Insurance
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1000
	
	
	50
	Other Insurance
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1000
	
	
	60
	Payment & Performance Bond
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1300
	
	
	10
	Project Manager
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1300
	
	
	20
	General Superintendent
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1300
	
	
	30
	Field Superintendent
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1310
	
	
	10
	Blueprints & Copies
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1350
	
	
	10
	Site Security
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1510
	
	
	10
	Telephone
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1510
	
	
	20
	Electricity
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1510
	
	
	30
	Water
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1520
	
	
	10
	Temporary Toilets
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1520
	
	
	20
	Office Trailer
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1520
	
	
	30
	Field Office Expenses
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1540
	
	
	10
	Equipment rental
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1560
	
	
	10
	Safety Equipment
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1560
	
	
	20
	Small Tools
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1560
	
	
	30
	Temporary Fencing
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1740
	
	
	10
	Final Cleaning
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1740
	
	
	20
	Periodic Cleaning
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1740
	
	
	30
	Dumpsters
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1740
	
	
	40
	Broken Glass
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1780
	
	
	10
	Spare Parts per Contract Documents
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	1780
	
	
	20
	Punchout Labor
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 1 General Requirements
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 2A Site Construction
	
	
	
	
	
	
	
	
	
	
	

	
	2000
	
	
	10
	Surveying & staking
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2100
	
	
	10
	Underground environmental remediation
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2100
	
	
	20
	Other site environmental remediation
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2200
	
	
	10
	Demolition
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2360
	
	
	10
	Termite Control
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2370
	
	
	10
	Erosion Control - SWPPP
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2510
	
	
	10
	Fire Water Underground
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2530
	
	
	10
	Sanitary Sewer Underground
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2530
	
	
	20
	Storm Drains
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2540
	
	
	10
	Septic systems
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2540
	
	
	20
	Septic leach fields
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2580
	
	
	10
	Natural Gas Underground
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2580
	
	
	20
	Electrical Underground
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	


B1 Ex.D -Budget Template.xls
1 of 9

	
	
	
	
	
	
	
	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	2580
	
	
	30
	Telephone site distribution underground
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2700
	
	
	10
	Asphalt Repair
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2750
	
	
	10
	Concrete curb & gutter
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2750
	
	
	10
	Wheel Stops
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2750
	
	
	20
	Concrete sidewalks
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2785
	
	
	10
	Asphalt Seal Coat
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2820
	
	
	10
	Perimeter wood fences & gates
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2820
	
	
	20
	Chain Link Fences
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2830
	
	
	30
	Sound walls
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2830
	
	
	40
	Retaining walls
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2830
	
	
	60
	Concrete walls
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2830
	
	
	70
	Stone walls
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	10
	Site Furnishings - garbage cans, ash trays etc.
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	20
	Pool furniture
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	30
	Barbecues
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	40
	Playgrounds
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	50
	Volleyball courts
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	60
	Basketball courts
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	70
	Sport courts
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2870
	
	
	80
	Tennis courts
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2900
	
	
	10
	Landscaping
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2810
	
	
	10
	Irrigation
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Site Specific Issues - Describe
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 2A Site Construction
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 2B Off-site Work
	
	
	
	
	
	
	
	
	
	
	

	
	2999
	
	
	10
	Off-site water distribution
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	20
	Off-site sanitary sewer
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	30
	Off-site storm sewer
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	40
	Off-site curb & gutter
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	50
	Off-site asphalt paving
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	60
	Off-site Signalization
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	70
	Off-site public walkways
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	2999
	
	
	80
	Off-site lighting
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 2B Off-site Work
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 3 Concrete
	
	
	
	
	
	
	
	
	
	
	

	
	3300
	
	
	10
	Foundations & Slabs
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3500
	
	
	10
	Lightweight concrete toppings - decks etc.
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3540
	
	
	10
	Gypsum toppings
	
	
	
	
	$0
	$0
	
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	3550
	
	
	10
	A/C condenser pads
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3560
	
	
	10
	Swimming pool deck
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3570
	
	
	10
	Decorative concrete
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3580
	
	
	10
	Post-tensioned structural pads
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3580
	
	
	20
	Concrete podium garage repairs
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	3900
	
	
	10
	Concrete Restoration & Cleaning
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 3 Concrete
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 4 Masonry
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	4210
	
	
	10
	Brick Veneer - exterior
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	4220
	
	
	10
	Trash/recycle enclosures
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	4400
	
	
	10
	Stone veneer
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	4800
	
	
	10
	Entry monument
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	4900
	
	
	10
	Masnory restoration & cleaning
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 4 Masonry
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 5 Metals
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	5100
	
	
	10
	Structural steel
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5500
	
	
	10
	Structural metal fabrications
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5520
	
	
	10
	Metal stairs, treads & rails
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5700
	
	
	10
	Patio/balcony rails
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5700
	
	
	20
	Perimeter steel fence
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5700
	
	
	30
	Pool steel fence
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	5800
	
	
	10
	Expansion control
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 5 Metals
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 6 Woods & Plastics
	
	
	
	
	
	
	
	
	
	
	

	
	6100
	
	
	10
	Rough carpentry - labor
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6100
	
	
	20
	Rough Carpentry - lumber
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6100
	
	
	30
	Roof trusses
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6100
	
	
	40
	Floor trusses
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6100
	
	
	50
	Trellis work - garbage enclosure/landscape
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6200
	
	
	10
	Finish carpentry - labor
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6200
	
	
	20
	Finish carpentry - materials
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6270
	
	
	10
	Closet shelving-wood
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	6270
	
	
	20
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 6 Woods & Plastics
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 7 Thermal & Moisture
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	7100
	
	
	10
	Waterproofing podium concrete deck
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7100
	
	
	20
	Waterproofing repair
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7130
	
	
	10
	Slipsheet membrane waterproofing
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7140
	
	
	10
	Direct bond fluid membrane decking
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7170
	
	
	10
	Betonite sheet membrane
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7200
	
	
	10
	Building Insulation
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7310
	
	
	10
	Roof shingles - fiberglass
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7310
	
	
	20
	Roof shingles - repair
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7320
	
	
	10
	Roof tiles - cement
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7450
	
	
	10
	Cementitious siding - L & M
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7460
	
	
	10
	Plywood siding - L & M
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7460
	
	
	20
	Vinyl siding - L & M
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7460
	
	
	30
	Shingle panel siding
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7510
	
	
	10
	Built-up roofing
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7550
	
	
	10
	Modified Bitiminous membrane roofing
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7590
	
	
	10
	Roof maintenance & repair
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7620
	
	
	10
	Sheetmetal flashing & trim
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7710
	
	
	10
	Gutters & downspouts
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7840
	
	
	10
	Firestopping
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	7900
	
	
	10
	Sealants & caulking
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 7 Thermal & Moisture
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 8 Doors & Windows
	
	
	
	
	
	
	
	
	
	

	
	8100
	
	
	10
	Steel faced insullated doors (entry)
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8100
	
	
	15
	Fiberglass insullated doors (entry)
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8100
	
	
	17
	Wood faced solid core replacement entry doors
	
	$0
	$0
	
	$0
	$0
	
	

	
	8100
	
	
	18
	Entry door repair
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8100
	
	
	19
	Entry door jamb repair
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8100
	
	
	20
	Standard steel doors (utility)
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8210
	
	
	10
	Interior doors
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8250
	
	
	10
	Interior prehung doors
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8250
	
	
	20
	Interior door & jamb repair
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8260
	
	
	10
	Closet sliding doors
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8310
	
	
	10
	Access doors
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8360
	
	
	10
	Sectional overhead doors
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8400
	
	
	10
	Metal framed storefront doors
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8520
	
	
	10
	Metal framed windows & screens
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8560
	
	
	10
	Vinyl windows - nail on fin & screens
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8560
	
	
	20
	Vinyl windows - retrofit - & screens
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8560
	
	
	30
	Vinyl sliding glass door & screen replacements
	
	$0
	$0
	
	$0
	$0
	
	

	
	8700
	
	
	10
	Finish hardware
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8700
	
	
	20
	Entry door lockset replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8700
	
	
	25
	Entry door viewer
	
	
	
	$0
	$0
	
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	8700
	
	
	30
	Passage door lockset replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8700
	
	
	40
	Interior door privacy lockset replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8710
	
	
	10
	Garage door opener equipment
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8720
	
	
	10
	Weatherstripping & seals
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8720
	
	
	20
	Smoke seal entry doors
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	8740
	
	
	10
	Electro-Mechanical hardware (door hold opens etc)
	
	$0
	$0
	
	$0
	$0
	
	

	
	8770
	
	
	10
	Key boxes (leasing/maintenance offices)
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 8 Doors & Windows
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 9 Finishes
	
	
	
	
	
	
	
	
	
	
	

	
	9110
	
	
	10
	Ceiling suspension - hat channel etc
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9200
	
	
	10
	Stucco - 3 coat system L & M
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9200
	
	
	20
	Stucco - 1 coat system - L & M
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9250
	
	
	10
	Drywall including tape and finish new drywall
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9250
	
	
	20
	Drywall repair
	
	
	
	
	
	
	
	
	
	
	

	
	9300
	
	
	10
	Ceramic tile
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9580
	
	
	10
	Suspended T Bar ceilings
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9650
	
	
	10
	Resiliant flooring - Kitchen
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9650
	
	
	20
	Resiliant flooring - bathroom
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	10
	Carpet - glue down
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	20
	Carpet - special access
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	30
	Carpet - family
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	35
	Carpet cleaning
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	40
	Common halls
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9680
	
	
	50
	Carpet pad
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9700
	
	
	10
	Tub wall surround - fiberglass/ABS
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9900
	
	
	10
	Exterior paint - L & M
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	9900
	
	
	20
	Interior paint - L & M
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 9 Finishes
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 10 Specialties
	
	
	
	
	
	
	
	
	
	
	

	
	10150
	
	
	10
	Toilet partitions (common restrooms)
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10300
	
	
	10
	Manufactured fireplaces
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10350
	
	
	10
	Flagpoles
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10400
	
	
	10
	Project signage
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10430
	
	
	10
	Property monument sign
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10520
	
	
	10
	Fire extinguishers/cabinets
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10530
	
	
	10
	Awnings - Canvas
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10530
	
	
	20
	Awnings - Metal
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10550
	
	
	10
	Postal specialties
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10670
	
	
	10
	Wire shelving
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10800
	
	
	10
	Toilet & bath accessories
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10800
	
	
	10
	Bath accesssories - mirror replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	10800
	
	
	15
	Bath accessories - mirror repair
	
	
	$0
	$0
	
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	
	

	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	Number of Attached Garages:
	
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	Unit Type
	
	Quantity
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	



CSI Division





Description



Line item

cost





Cost/Unit
Cost/ NRSF
Cost/GSF

	10800
	20
	Bath accessories - medicine cabinet
	$0
	$0
	$0
	$0

	10820
	30
	Bath accessories - shower curtain rod
	$0
	$0
	$0
	$0

	10820
	40
	Bath accessories - towel bars, TP holders
	$0
	$0
	$0
	$0

	10830
	10
	Built-in ironing boards
	$0
	$0
	$0
	$0

	
	
	
	$0
	$0
	$0
	$0



Subtotal Div. 10 Specialties



$0





$0



$0



$0

	
	
	
	
	
	
	
	
	

	
	Division 11 Equipment
	
	
	
	

	
	11010
	10
	Maintenance equipment
	$0
	$0
	$0
	$0

	
	11070
	10
	Door bell replacement
	$0
	$0
	$0
	$0

	
	11020
	10
	Safe (Leasing office)
	$0
	$0
	$0
	$0

	
	11110
	10
	Commercial laundry equipment
	$0
	$0
	$0
	$0

	
	11130
	10
	Audio-Visual (clubhouse)
	$0
	$0
	$0
	$0

	
	11170
	10
	Waste Compactor
	$0
	$0
	$0
	$0

	
	11170
	20
	Recycle equipment
	$0
	$0
	$0
	$0

	
	11300
	10
	Sewage treatement equipment
	$0
	$0
	$0
	$0

	
	
	11400
	10
	Food service equipment
	$0
	$0
	$0
	$0

	
	
	11440
	10
	Food equipment - garbage disposer
	$0
	$0
	$0
	$0

	
	11450
	10
	Appliances - apartments - ranges
	$0
	$0
	$0
	$0

	
	11450
	20
	Appliances - apartments - refrigerators
	$0
	$0
	$0
	$0

	
	11450
	30
	Appliances - apartments - dishwashers
	$0
	$0
	$0
	$0

	
	11450
	40
	Appliances - apartments - range hoods
	$0
	$0
	$0
	$0

	
	11450
	20
	Washers & dryers
	$0
	$0
	$0
	$0

	
	11460
	10
	Unit kitchens
	$0
	$0
	$0
	$0

	
	11280
	10
	Automatic gate openers/motors/controls
	$0
	$0
	$0
	$0

	
	11280
	20
	Access electronics to resident amenities
	$0
	$0
	$0
	$0



Subtotal Div. 11 Equipment



$0





$0



$0



$0

	
	
	
	
	
	
	
	
	
	
	
	

	
	Division 12 Furnishings
	
	
	
	
	
	

	
	
	12300
	
	10
	Kitchen & bath modular cabinets - Panit & Repair
	$0
	$0
	$0
	$0
	
	

	
	
	12300
	
	20
	Kitchen & bath modular cabinets - Plan 1
	$0
	$0
	$0
	$0
	
	

	
	
	12300
	
	30
	Kitchen & bath modular cabinets - Plan 2
	$0
	$0
	$0
	$0
	
	

	
	
	12300
	
	40
	Kitchen & bath modular cabinets - Plan 3
	$0
	$0
	$0
	$0
	
	

	
	
	12300
	
	50
	Kitchen & bath modular cabinets - Plan 4
	$0
	$0
	$0
	$0
	
	

	
	
	12320
	
	10
	Kitchen & bath plastic laminate counters -repair/coat
	$0
	$0
	$0
	$0
	
	

	
	
	12320
	
	20
	Kitchen & bath plastic laminate counters - Plan 1
	$0
	$0
	$0
	$0
	
	

	
	
	12320
	
	30
	Kitchen & bath plastic laminate counters - Plan 2
	$0
	$0
	$0
	$0
	
	

	
	
	12320
	
	40
	Kitchen & bath plastic laminate counters - Plan 3
	$0
	$0
	$0
	$0
	
	

	
	
	12320
	
	50
	Kitchen & bath plastic laminate counters - Plan 4
	$0
	$0
	$0
	$0
	
	

	
	
	12300
	
	20
	Leasing building cabinets and counters
	$0
	$0
	$0
	$0
	
	

	
	
	12400
	
	10
	Furniture - leasing office
	$0
	$0
	$0
	$0
	
	

	
	
	12410
	
	10
	File cabinets - office
	$0
	$0
	$0
	$0
	
	

	
	
	12490
	
	10
	Window coverings - leasing office
	$0
	$0
	$0
	$0
	
	

	
	
	12490
	
	20
	Window coverings - apartments
	$0
	$0
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	12500
	
	
	10
	Office equipment
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 12 Furnishings
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 13 Special Construction
	
	
	
	
	
	
	
	
	
	
	

	
	13100
	
	
	10
	Clubhouse building
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13100
	
	
	20
	Clubhouse upgrades
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13100
	
	
	30
	Garage buildings
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13100
	
	
	40
	Maintenance building
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13120
	
	
	10
	Carports
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13120
	
	
	30
	Picnic pavilion
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13150
	
	
	10
	Swimming pool
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13150
	
	
	20
	Swimming pool equipment
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13160
	
	
	10
	Water feature/fountain
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13280
	
	
	10
	Asbestos Remediation
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13700
	
	
	10
	Security alarm system - leasing office/models
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13800
	
	
	10
	Automatic gate openers/motors/controls
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13850
	
	
	10
	Fire alarm system
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13850
	
	
	20
	Retrofit smoke alarms - per room - labor & materials
	
	$0
	$0
	
	$0
	$0
	
	

	
	13910
	
	
	10
	Fire sprinkler system - above ground
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	13800
	
	
	10
	Automatic gate openers/motors/controls
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 13 Special Construction
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 14 Conveying Systems - Elevators
	
	
	
	
	
	
	
	
	

	
	14200
	
	
	10
	Hydraulic Elevators
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	14290
	
	
	10
	Elevator equipment rehab
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	14290
	
	
	20
	Elevator cab rehab
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	14400
	
	
	10
	Handicap lifts
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. 14 Conveying Systems
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 15 Mechanical & Plumbing
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	15100
	
	
	10
	Building natural gas piping
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15100
	
	
	20
	Plumbing water supply - apartments
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15100
	
	
	30
	Plumbing sanitary waste system
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	10
	Pumbing fixtures -apartments - toilet
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	20
	Plumbing fixtures - Bathroom fauset
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	25
	Plumbing fixtures - bath counter, faucet, P-trap
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	26
	Plumbing fixtrues - bath vanity angle stops & risers
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	30
	Plumbing fixtures - Bathroom shower valve assembly
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	35
	Plumbing fixtures - toilet replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	36
	Plumbing fixtures - toilet angle stop replacement
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	40
	Plumbing fixtures - Kitchen sink, faucet, P-trap
	
	$0
	$0
	
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	15410
	
	
	50
	Plumbing fixtures - kitchen angle stops & risers
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	60
	Pumbing fixtures - community buildings
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	70
	Plumbing fixtures - bathtub replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15410
	
	
	80
	Plumbing fixtures - shower pan replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15480
	
	
	10
	Domestic water heaters
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15730
	
	
	10
	Package air conditioning equipment
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15750
	
	
	10
	Humidity control equipment/humidistat
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15760
	
	
	10
	Central heating & cooling units
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15760
	
	
	20
	Baseboard electric heater replacement - bedrooms
	
	$0
	$0
	
	$0
	$0
	
	

	
	15760
	
	
	30
	Baseboard electric heater replacement - dining room
	
	$0
	$0
	
	$0
	$0
	
	

	
	15760
	
	
	40
	Baseboard electric heater replacement - livingroom
	
	$0
	$0
	
	$0
	$0
	
	

	
	15770
	
	
	10
	Bathroom electric wall heater
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15830
	
	
	10
	Bathroom exhaust fan replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15830
	
	
	20
	Bathroom exhaust fan repair/motor replacement etc
	
	$0
	$0
	
	$0
	$0
	
	

	
	15905
	
	
	10
	Thermostat - replace
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	15950
	
	
	10
	Testing, adjusting & balancing
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Div. Mechanical & Plumbing
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Division 16 Electrical & Communications
	
	
	
	
	
	
	
	
	
	
	

	
	16100
	
	
	10
	Electrical - L & M
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16140
	
	
	10
	Electrical - GFCI's Kitchen
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16140
	
	
	20
	Electrical - GFCI's Bathroom
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16140
	
	
	30
	Electrical - new coverplates, plugs & swithces
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16140
	
	
	40
	
	
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16200
	
	
	10
	Electrical equipment - motors, generators etc.
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16400
	
	
	10
	Water submeter electronics
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	20
	Apartment light fixtures - Kitchen
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	30
	Apartment light fixtures - bedrooms
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	40
	Apartment light fixtures - hallway
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	50
	Apartment light fixtures - entry
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	60
	Apartment light fixtures - bathroom
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	70
	Apartment light fixtures/heat element - bathroom
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	10
	Electrical - fixtures in utility closets
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16500
	
	
	20
	Electrical - Exterior building fixtures wall packs
	
	$0
	$0
	
	$0
	$0
	
	

	
	16520
	
	
	10
	Electrical - site luninaries/poles/grounds
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16530
	
	
	10
	Emergency lighting
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16700
	
	
	10
	Telephone system - apartments
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16700
	
	
	20
	Telephone phone jack replacement
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16700
	
	
	30
	Telephone inside wiring repair
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16700
	
	
	40
	Telephone - IDF repair
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16700
	
	
	20
	Telephone system - office
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16740
	
	
	10
	High speed data system - apartments
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16740
	
	
	20
	High speed data system - office
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16800
	
	
	10
	Television/CATV system rebuild complete
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16800
	
	
	20
	Television/CATV jack replacement
	
	
	$0
	$0
	
	$0
	$0
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	Momentum For Mental Health -- 202 W. Arbor Ave.
	
	
	

	
	
	
	
	
	
	
	
	
	
	Sunnyvale, CA
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	Project Bid Budget - Rehab
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	Bid Worksheet
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Contractor:
	
	
	
	
	
	
	
	Bid Date:
	
	
	
	
	
	

	Total Number of Units:
	
	
	
	
	
	Prepared by:
	
	
	
	
	
	

	Total Number of Buildings:
	
	
	
	
	
	Number of Attached Garages:
	
	
	

	Total Net Rentable SF:
	
	
	
	
	
	Number of Detached Garages:
	
	
	

	Total Building Gross SF:
	
	
	
	
	
	Number of Garage Buildings:
	
	
	

	Average Unit Net SF:
	
	
	
	
	
	Number of Carports:
	
	
	
	

	Total Clubhouse Net SF:
	
	
	
	
	
	Number of Storage Spaces:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Total Project Acerage:
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	Unit Mix
	
	
	
	
	
	

	
	Unit Type
	
	Quantity
	
	Per Cent
	
	NRSF
	
	Total NRSF
	GSF
	
	Total GSF
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	#VALUE!
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	CSI Division
	
	
	
	Description
	
	
	Line item
	Cost/Unit
	
	Cost/ NRSF
	Cost/GSF
	
	

	
	
	
	
	
	
	
	cost
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	16800
	
	
	30
	Television/CATV inside wire repair
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	16800
	
	
	40
	Television system - outside wire rebuild
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal Electrical & Communications
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	Summary
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	Subtotal General Requirements - Div. 1
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Subtotal Site Work - Div. 2A
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Subtotal Off-site Work Div. 2B
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Subtotal Hard Costs Divs. 3 - 16
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Contract Contingency
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	General Contractor Fee
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	Total Contract Cost
	
	
	
	
	$0
	$0
	
	$0
	$0
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


Contractor represents that it has, in its role of construction contractor and not as a design professional, (i) familiarized itself with applicable building, plumbing, mechanical, electrical, fire and other codes, rules, regulations, ordinances and laws bearing upon the Work consistent with the standard of care and industry standards applicable to the Contractor, (ii) carefully studied the Bid Documents with each other and with information furnished by the Owner and Owner Consultants and (iii) carefully inspected the property for as-built conditions (iv)advised the Owner in writing of any errors and inconsistencies in the Drawings and Specifications and variations from site conditions that it discovered and any changes to the Drawings and Specifications which, in Contractor’s experience, will be required to complete the Work. The Contractor represents that, except as the Contractor may advise the Owner in a written notice with its bid submittal, the information available to the Contractor is sufficient in content and detail to complete the Work and to enable the Contractor to deliver, within the Bid Sum and the proposed construction time schedule, a fully completed Project with all appurtenant improvements without the need for any change the Contract Sum specified in the Bid.


Signed
Company


Date
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