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	3
	907  West Fifth Street Suite 117
	
	
	
	
	
	
	
	
	

	4
	Dayton, OH. 45402
	
	
	
	
	
	
	
	
	

	5
	T. 937.838.7008
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	w  w  w . D P R A g r o u p . c o m
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	8
	CLIENT:  Gem City Hilltop Community Development & Housing Inc. 501(c)3
	
	
	
	
	
	
	
	
	

	9
	LINDEN COMMUNITY CENTER - 334 Norwood Ave. - Dayton, Ohio
	
	
	
	
	
	
	
	
	

	10
	ADAPTIVE REUSE CONSTRUCTION BUDGET COST ESTIMATE
	
	
	
	
	
	
	
	
	

	11
	
	
	
	
	
	
	
	
	
	
	

	12
	Existing Bldg: 22,000SF Gross Floor Area
	
	
	
	
	
	
	
	
	

	13
	Interior Adaptive Additions:  interior floor 1000SF + interior stairwell  modifications+ interior elevator
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	15
	Date: October 10, 2019
	
	
	
	
	
	
	
	
	

	16
	
	
	
	
	
	
	
	
	
	Stabilization
	

	18
	Construction Scope Descriptions, Building Stabilization & ADA Accessiblity
	
	
	
	
	
	Improvements
	
	Measures
	

	
	
	
	
	
	
	
	
	
	
	

	19
	Preparation Measures for Historic Buildings
	
	Quantity
	Unit
	Cost
	
	Budget Cost
	
	Costs (current)
	

	20
	
	
	
	
	
	
	
	
	
	
	

	21
	Selective Demo @ Interiors (Basement, 1st floor, 2nd floor) [total gross floor areas = 22,000SF]
	
	17,800
	18
	20
	
	$320,400
	
	
	

	22
	Remove Masonry Infills/repair opngs
	
	34
	EA
	500
	
	$17,000
	
	
	

	23
	
	
	
	
	
	
	
	
	
	
	

	24
	Interior
	Renovations @ 1st floor gym@ 4200SF (refinished)
	
	4,200
	SF
	30
	
	$126,000
	
	
	

	25
	Interior
	Renovations @ 1st floor @ 4800SF (partitioned)
	
	4,800
	SF
	100
	
	$480,000
	
	
	

	26
	
	
	
	
	
	
	
	
	
	
	

	27
	Interior
	Renovations @ 2nd floor @  4,000SF general floor area (open interior)
	
	4,000
	SF
	80
	
	$320,000
	
	
	

	28
	
	
	
	
	
	
	
	
	
	
	

	29
	Interior
	Renovations @ Basement @ 9,000SF (partitioned & specialized)
	
	9,000
	SF
	150
	
	$1,350,000
	
	
	

	30
	
	
	
	
	
	
	
	
	
	
	

	31
	Upper Gymnasium Balcony
	
	2
	EA
	150,000
	
	$300,000
	
	
	

	32
	New Floor Above Exist Stage Platform (new floor sys. w part'ns)
	
	1,000
	SF
	100
	
	$100,000
	
	
	

	33
	New Elevator, Shaft Enclo, Machine Rm.
	
	1
	LS
	117,000
	
	$117,000
	
	$117,000
	

	34
	New Metal Stair flights & Enclo.@ Southeast (Interior)
	
	1
	LS
	30,000
	
	$30,000
	
	$30,000
	

	35
	Misc. Interior  Natatorium (pool) Repairs
	
	1
	allow
	25,000
	
	$25,000
	
	$25,000
	

	36
	Lighting, power, plumbing, HVAC,Technology Infastructure & security system upgrades
	
	1
	allow
	175,000
	
	$175,000
	
	$175,000
	

	37
	
	
	
	
	
	
	
	
	
	
	

	38
	Roofing repairs incl./ 4" polyiso (with exist. tearoff to deck)
	
	9,000
	SF
	10
	
	$90,000
	
	$90,000
	

	39
	Reset Stone copings
	
	400
	LF
	50
	
	$20,000
	
	$20,000
	

	40
	Clean masonry or stone
	
	12,000
	SF
	2
	
	$24,000
	
	$24,000
	

	41
	Tuckpoint @ 33%
	
	3,900
	SF
	4
	
	$15,600
	
	$15,600
	

	42
	
	
	
	
	
	
	
	
	
	
	

	43
	New Windows (All fenestration to match historic) @ Large Bay 6'x19'
	
	8
	EA
	4,000
	
	$32,000
	
	
	

	44
	New Windows (All fenestration to match historic) @ 3.5' x 6'
	
	39
	EA
	2,000
	
	$78,000
	
	
	

	45
	New Windows (All fenestration to match historic) small @ 4' x 6'
	
	29
	EA
	2,500
	
	$72,500
	
	
	

	46
	New Exterior Transoms
	
	2
	EA
	3,000
	
	$6,000
	
	
	

	47
	
	
	
	
	
	
	
	
	
	
	

	48
	New Exterior Doors & Hardware: (wood paneled)
	
	17
	EA
	2,500
	
	$42,500
	
	
	

	49
	Repair/Refinish exterior railings & stairs
	
	5
	allow
	10,000
	
	$50,000
	
	
	

	50
	
	
	
	
	
	
	
	
	
	
	

	51
	Misc. Exterior  Repairs to brick, stone, lintels, sealants, incl. painting, handrails & security closures
	
	1
	allow
	25,000
	
	$25,000
	
	$25,000
	

	52
	
	
	
	
	
	
	
	
	
	
	

	53
	Exterior Sitework & Demo
	
	1
	allow
	200,000
	
	$200,000
	
	
	

	54
	
	
	
	
	
	
	
	
	
	
	

	55
	
	Subtotal Direct Construction Costs
	
	
	
	
	
	$4,016,000
	
	$521,600
	

	56
	
	
	
	
	
	
	
	
	
	
	

	57
	General Conditions, Bonds, Fees, Reimburseables, Insurance & Permits @ 11%
	
	
	
	
	
	$441,760
	
	
	

	58
	General Contractor Overhead and Profit @ 15%
	
	
	
	
	
	$602,400
	
	
	

	59
	
	Subtotal Construction Overhead Costs
	
	
	
	
	
	$1,044,160
	
	
	

	60
	
	
	
	
	
	
	
	
	
	
	

	61
	
	Subtotal Construction Costs
	
	
	
	
	
	$5,060,160
	
	
	

	62
	
	
	
	
	
	
	
	
	
	
	

	63
	
	Construction Contingency @ 10%
	
	
	
	
	
	$506,016
	
	
	

	64
	
	
	
	
	
	
	
	
	
	
	

	65
	
	TOTAL  FACILITY  CONSTRUCTION  BUDGET
	
	
	
	
	
	$5,566,176
	
	
	

	66
	
	
	
	
	
	
	
	
	
	
	

	67
	
	Architect & Engineer Fees @ 10%
	
	
	
	
	
	$556,618
	
	
	

	68
	
	
	
	
	
	
	
	
	
	
	

	69
	TOTAL PROJECT BUDGET
	
	
	
	
	
	$6,122,794
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New on Site Recreational Therapy Residence Facility

Copyright @ 2017
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Linden Center (Existing Building) Renovation:

Partial Lower Level
View

